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1.0 AGENCY’S RESERVATION OF RIGHTS.  The Agency reserves the right to: 
 

1.1  Right to Reject, Waive, or Terminate the IFB.  Reject any or all bids, to waive any 
informality in the IFB process, or to terminate the IFB process at any time, if deemed 
by the Agency to be in its best interests. 

 

1.2 Right to Not Award.  Not to award a contract pursuant to this IFB. 
 

1.3 Right to Terminate.  Terminate a contract awarded pursuant to this IFB, at any time 
for its convenience upon 30 days written notice to the successful bidder(s). 

 
1.4 Right to Determine Time and Location.  Determine the days, hours and locations 

that the successful bidder(s) shall provide the services called for in this IFB. 
 

1.5 Right to Retain Bids.  Retain all bids submitted and not permit withdrawal for a 
period of 30 days subsequent to the deadline for receiving bids without the written 
consent of the Agency Contracting Officer (CO). 

 
1.6  Right to Negotiate.  Negotiate the fees proposed by the bidder entity. 

 
1.7 Right to Reject any Bid.  Reject and not consider any bid that does not meet the 

requirements of this IFB, including but not necessarily limited to incomplete bids 
and/or bids offering alternate or non-requested services. 

 
1.8 No Obligation to Compensate.  Have no obligation to compensate any bidder for any 

costs incurred in responding to this IFB. 
 

1.9 Right to Prohibit.  At any time during the IFB or contract process to prohibit any 
further participation by a bidder or reject any bid submitted that does not conform 
to any of the requirements detailed herein.  

 
 

2.0 SCOPE OF WORK/TECHNICAL SPECIFICATIONS. The Agency is seeking bids from 
qualified and licensed entities to provide the Agency with the following detailed services:   
 
2.1 Required Construction Services.  The successful bidder (a/k/a herein as “the 

Contractor”) will provide all material and labor to complete the construction work 
detailed herein and within Exhibit A, B, C, D and E- Scope of Work. 

 
2.2 Contractor Responsibilities. 
 

2.2.1 Access for Emergency Vehicles.  The Contractor shall ensure that any 
equipment and/or vehicles that he/she places on the work site shall not 
be placed in such a position to interfere with access by any emergency 
vehicles or traffic by the public at-large.  The Agency reserves the right to 
approve or reject (and demand the movement) of the placement of any 
such equipment or vehicles at any time during the performance of the 
contracted work if, in the opinion of the Agency, the placement of such 
equipment or vehicles does interfere with such traffic. 
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2.2.2 Contract End Items.  Upon completion of the project the Contractor must 
submit the following: 

 
2.2.2.1 A separate payment request for the retainage; 
 
2.2.2.2 A one-year warranty letter from the Contractor; 
 
2.2.2.3 Consent of Surety to Final Payment; 
 
2.2.2.4 Contractor’s Affidavit of Release of Liens; 
 
2.2.2.5 Contractor’s Certificate and Release; and  
 
2.2.2.6 As-builts. 
 

2.2.3 Debris.  The Contractor shall clean work areas daily, at the end of the 
work day, of all work-generated debris which may endanger the safety of 
the others (the public; Agency residents; etc.). 

 
2.2.3.1 All work areas must be kept sanitary and clean of any trash.  

Debris from work must be removed from living areas.  
 
2.2.3.2 The Contractor must examine the work area and determine any 

unsuitable work condition.  
 
2.2.3.3 Any required removal or replacement of this work caused by 

unsuitable conditions will be just cause for the Contractor to 
bear the expense.  Notice of unsuitable conditions shall be 
brought to the Agency’s representative in written form. 

 
2.2.3.4 Request for Payment Forms.  The Contractor shall submit a 

request for payment for this project on the following forms, 
each as may be appropriate: 

 
2.2.3.4.1 form HUD-51000 (1/2014), Schedule of Amounts 

for Contract Payments;  NOTE:  The Agency also 
retains the right to require any bidder (but most 
likely the apparent low bidder) to submit this 
fully completed form to the Agency at any point 
after the bid submittal deadline—the typically 
will occur when the Agency wishes to do an 
analysis of the bidder’s proposed cost to 
ascertain as to whether or not the bidder’s 
proposed cost is realistic, fair, and/or 
reasonable.  
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2.2.3.4.2 form HUD-51001 (1/2014), Periodic Estimate for 
Partial Payment (Attached hereto); 

 
2.2.3.4.3 form HUD-51002 (1/2014), Schedule of Change 

Orders (Attached hereto);  
 

2.2.3.4.4 form HUD-5372(1/2014), Construction Progress 
Schedule (Attached hereto); and  

 
2.2.3.4.5 Retainage.  The Request for Payment form must 

list and clearly identify the retainage in the 
amount of 10% as a deduction to the subtotal of 
charges on the Request for Payment. 

     
2.2.4.5 Review and Approval. The Agency will review each such 

Contractor request for payment and will approve the payment 
only if the following listed conditions are met.  If the 
Contractor requests payment items which have not been 
completed in a satisfactory manner (“satisfactory,” as 
determined at the sole discretion of the Agency), the Agency 
shall hold payment for the unsatisfactory items, and pay the 
balance of the request (e.g. the undisputed portion).  The 
Agency shall ensure: 

 
2.2.4.5.1 The request for payment is consistent with the 

Agency-approved schedule of amounts for 
contract payments; 

 
2.2.4.5.2 As further detailed within the preceding Section 

2.2.4.5 herein, the total of the request for 
payment does not include the amount to be 
retained by the Agency under the contract 
(retention or retainage); 

 
2.2.4.5.3 The work covered by the request for payment 

has been performed in accordance with the 
construction documents; 

 
2.2.4.5.4 The AIA document has been properly executed 

on all applicable supporting documentation 
submitted; and 

 
2.2.4.5.5 The Contractor has submitted all required 

reports such as payroll reports. 
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2.2.4.6 Distribution of Documents.  The Contractor shall submit 2 
original copies and 1 additional copy of all documentation 
required.  The Agency shall retain the 2 original AIA documents 
or Partial Payment requests and all applicable supporting 
documentation for its file and return 1 copy of all such forms to 
the Contractor.   

 
2.2.5 Permits.  The Contractor shall obtain any and all required permits 

pertaining to any assigned work at his/her expense. 
 
2.2.6 Required Licensing.  The Contractor(s) shall be in possession of any 

current appropriate licensing that may be required by the County of 
Nueces (and/or, if applicable, any city jurisdiction therein in which work 
will be performed) and/or the State of Texas. 

 
2.2.7 Safety.  It shall be the responsibility of the Contractor to ensure, at all 

times during the performance of the work, to the maximum extent 
feasible, to protect the safety of Agency residents and staff, the 
Contractor's staff and subcontractors, and the public.   This shall include, 
but not be limited to, compliance with all OSHA-related Federal and local 
laws, codes, and regulations.  Screened safety barriers must be provided 
around work areas. 

 
2.2.8 Security during Work.  The Contractor shall take all means necessary to 

maintain the security of the area in which they are working.  These 
security measures must be carried out on a twenty-four hour basis, not 
just during the normal work hours. 

 
2.2.9 Temporary Facilities.  It shall be the responsibility of the Contractor to 

provide any temporary facilities that may be required, including, but not 
limited to:  temporary toilets; water; fencing; barricades; lighting; 
planking; signage; guardrails; etc. Accordingly, it shall be the 
responsibility of the Contractor to secure and maintain such items during 
the term of the work. 

 
 
2.2.10 Time of Completion. The Contractor shall commence work under the 

ensuing contract on a date to be specified within the Notice to Proceed 
form issued by the Agency, and the Agency anticipates that the Contractor 
will fully complete all work thereunder within 150 consecutive calendar 
days from said date. 

 
2.2.11 Tools/Equipment/Materials.  The Contractor shall ensure that at all times 

during the work tools, equipment, and material are handled, placed, and 
stored in a secure and safe manner so as to protect all parties, including, 
but not limited to, the Contractor's workers, Agency tenants and staff, 
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and the public at large.  The Contractor shall ensure that during non-
working hours such items are not left unattended on the job site when 
such safety may be compromised.  As the building the Contractor will be 
working in is occupied by housing tenants, including a number of 
elderly/disabled or special needs persons, it will be especially important 
that the hallways are clear for access and egress. 

 
2.2.12 Weekends.  Unless otherwise approved by the Agency in writing, the 

Contractor shall not perform work on Agency property during a holiday nor 
weekend days (Saturday or Sunday). 

 
2.2.13 Work Standards.  It is the responsibility of the Contractor to ensure that 

each worker provided by the Contractor shall be fully trained and 
qualified to provide any assigned work.  Accordingly, all work provided 
shall be guaranteed by the Contractor to be performed in a workmanlike 
manner and in accordance with all applicable laws, codes, and/or 
regulations, including those issued by, but not limited to, the County of 
Nueces (and/or, if applicable, any city jurisdiction therein in which work 
will be performed), and/or the State of Texas, or any applicable Federal 
Agency. 

 
 
3. Bonds.  As this solicitation pertains to public works or construction, the bonds that are 

required include: 
 
3.1  Bid Bond.  The 5% bid bond or guarantee shall be included in the bid package submitted  

by each bidder. This bond ensures that if awarded the contract, the bidder will accept 
and perform the work under the contract. It also ensures that the bidder will not 
attempt to withdraw or otherwise not fulfill the contract. Finally, the bid bond ensures 
that the bidder will execute the contractual documents that are required within the 
time specified in the solicitation, or forfeit all or part of the guarantee. A certified 
check, bank draft, U.S. Government Bonds at par value, bid bond secured by an 
acceptable surety company, or other negotiable instrument may be accepted as a bid 
guarantee. If the successful bidder refuses to sign the contract after award, the bid bond 
is forfeited and award will go to the next lowest responsive and responsible bidder. If a 
bid bond or guarantee is not submitted with the bid, the Agency will reject the bid as 
non-responsive. The Agency anticipates that it will not return any bid bonds until the 
contract has been awarded and the required performance and payments bonds have 
been furnished; until all bids have been rejected; or the time specified for acceptance 
of bids has expired.  In fairness to the other bidders, the Agency may also choose to 
return the bid bonds if the Agency has a firm and reasonable assurance that the 
responsive and responsible bidder who submitted the lowest cost will execute the 
contract. 
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3.2 Performance Bond.  The 100% performance bond is meant to ensure that the contract is 
successfully completed. The performance bond guarantees that if the Contractor is 
unable to complete the contract, the surety company will step in to finish the work.   

 
3.3 Payment Bond.  The 100% payment bond is a method of ensuring that the Contractor 

pays the subcontractors and suppliers. By requiring payment bonds, the Agency avoids 
becoming entangled in disputes concerning payment of subcontractors and suppliers by 
the general contractor. The surety underwriting the payment bond ensures the 
contractors and suppliers will be paid. Often, performance and payment bonds are 
combined into a single document. Failure to pay subcontractors for work performed in 
commercial contracts may often lead to the subcontractor filing a mechanic’s lien 
against property owners to obtain payment for services rendered. The Agency contract 
requires the payment bond to prevent this problem and ensure that no liens will be 
filed against any Agency building or lot of ground. 

   
3.4 Bonding Companies.  An acceptable surety (bonding) company is one that is authorized 

to do business in the State of Texas and is acceptable to HUD and the Agency. The 
surety must be listed on the most recently published U.S. Treasury Circular 570 (often 
referred to as the T-List). Individual sureties are not permitted. Circular 570 is available 
from the U.S. Department of the Treasury, Financial Management Service, Surety Bond 
Branch, Room #262C, 401 14th Street, S.W., Washington, D.C. 20227. The T-List may 
also be accessed on the Internet at: http://www.fms.treas.gov/c570/index.html. 

 
  3.5 Bonding Requirements. These apply to all construction projects greater than $100,000 

(though, at the Agencies discretion, may apply to smaller projects), whether 
development or modernization, funded pursuant to the U.S. Housing Act of 1937, as 
amended. As a result, the contractors for all construction projects shall be required to 
submit the following bid and contract guarantees. Please note that only the bid bond is 
required at time of bid; however, one of the purposes of the bid bond is to provide the 
Agency with assurance that the successful bidder will indeed obtain the necessary 
performance and payment bonds. Required bonds include a bid guarantee from each 
bidder, equivalent to 5% of the bid price. 

 
3.6 Inadequate Surety. If the low bidder fails to provide an acceptable assurance of 

completion (payment and performance bonds) after award of the contract, the Agency 
may consider the bid guarantee forfeited and notify the surety company. The contract 
is then terminated for default. The amount to be recovered from the bid bond or 
guarantee will typically equal at least the difference between the defaulted bid and the 
next higher acceptable bid or the amount by which the bid accepted by re-soliciting 
exceeds the defaulted contract. 

 

http://www.fms.treas.gov/c570/index.html
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3.7 Bid Submission.  All bids must be submitted and time-stamped received in the 
designated Agency office by no later than the submittal deadline stated herein (or 
within any ensuing addendum). A total of 1 original signature copy (marked 
“ORIGINAL”) of the bid submittal,  1 exact copy shall be placed unfolded in a sealed 
package, 1 PDF copy on a storage device and addressed to: 

Corpus Christi Housing Authority 
Attn:  Brian Bray, Vice-President of Administrative Support 

3701 Ayers,  
Corpus Christi, TX 78415 

 
 The package exterior must clearly denote the above noted IFB number and must have 

the bidder’s name and return address. Include the Bid number and Project name.   
Bids received after the published deadline will not be accepted. 

 
3.7.1 Submission Conditions.  DO NOT FOLD OR MAKE ANY ADDITIONAL MARKS, 

NOTATIONS OR REQUIREMENTS ON THE DOCUMENTS TO BE SUBMITTED!  
Proposers are not allowed to change any requirements or forms contained 
herein, either by making or entering onto these documents or the documents 
submitted any revisions or additions; and if any such additional marks, 
notations or requirements are entered on any of the documents that are 
submitted to the Agency by the bidder, such may invalidate that bid.  If, after 
accepting such a bid, the Agency decides that any such entry has not changed 
the intent of the bid that the Agency intended to receive, the Agency may 
accept the bid and the bid shall be considered by the Agency as if those 
additional marks, notations or requirements were not entered on such.  Each 
prospective bidder agrees to confirm all notices that the Agency delivers to 
him/her as instructed, and by submitting a bid, the bidder is thereby agreeing 
to abide by all terms and conditions published herein and by addendum 
pertaining to this IFB. 

 
3.7.2   Submission Responsibilities.  It shall be the responsibility of each bidder to 

be aware of and to abide by all dates, times, conditions, requirements and 
specifications set forth within all applicable documents issued by the Agency, 
including the IFB document, the documents listed within IFB document, and 
any addenda and required attachments submitted by the bidder.  By virtue of 
completing, signing and submitting the completed documents, the bidder is 
stating his/her agreement to comply with the all conditions and requirements 
set forth within those documents.  Written notice from the bidder not 
authorized in writing by the CO to exclude any of the Agency requirements 
contained within the documents may cause that bidder to not be considered 
for award. 

 
3.8 Bidder’s Responsibilities — Contact with the Agency.  It is the responsibility of the 

bidder to address all communication and correspondence pertaining to this IFB 
process to the CO only.  Proposers must not make inquiry or communicate with any 
other Agency staff member or official (including members of the Board of 
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Commissioners) pertaining to this IFB.  Failure to abide by this requirement may be 
cause for the Agency to not consider a bid submittal received from any bidder who 
may has not abided by this directive. 

 
3.8.1 Addendums.  Unless otherwise instructed herein, all questions and 

requests for information must be addressed in writing to the CO.  The CO 
will respond to all such inquiries in writing by addendum to all 
prospective bidders (i.e. firms or individuals that have obtained the IFB 
Documents).  During the IFB solicitation process, the CO will NOT conduct 
any ex parte (a substantive conversation—“substantive” meaning, when 
decisions pertaining to the IFB are made—between the Agency and a 
prospective bidder when other prospective bidders are not present) 
conversations that may give one prospective bidder an advantage over 
other prospective bidders.  This does not mean that prospective bidders 
may not call the CO—it simply means that, other than making replies to 
direct the prospective bidder where his/her answer has already been 
issued within the solicitation documents, the CO may not respond to the 
prospective bidder’s inquiries but will direct him/her to submit such 
inquiry in writing so that the CO may more fairly respond to all 
prospective bidders in writing by addendum. 

 
 

3.9 Pre-bid Conference.  The scheduled pre-bid conference identified in this document 
is not mandatory. Typically, such conferences last 1 hour or less, though such is not 
guaranteed.  The purpose of this conference is to assist prospective bidders in having 
a full understanding of the IFB documents so that he/she feels confident in 
submitting an appropriate bid; therefore, at this conference the Agency will conduct 
an overview of the IFB documents, including the attachments.  Prospective bidders 
may also ask questions, though the CO may require that some such questions are 
delivered in writing prior to a response.  Whereas the purpose of this conference is 
to review the IFB documents, attendees should bring a copy of the IFB documents to 
this conference; however, the Agency will not distribute at this conference any 
copies of the IFB documents. 

 
 
4.0   BID EVALUATION. 
 

4.1   Public Opening.  At the set date and time, all bids received will be opened and             
publicly read aloud by the CO, including the company name of the bidder and the total 
calculated costs proposed.  At the bid opening the Agency will only disclose the following 
information:  (a) The company name of each bidder; and (b) the calculated total amount 
bid.  A copy of the bid tabulation or recap recorded will be made available to each member 
of the public attending such opening and to anyone who requests such afterwards.  The bids 
will not be made available for inspection by anyone at this time; the Agency will, at a later 
time, review all bids in detail and will, in a timely manner (within 5 days), notify all bidders 
of any bidder that is, as a result of the more detailed inspection of bids submitted, ruled to 
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be non-responsive or not-responsible, the Agency reserves the right to, as determined by the 
Agency, “waive informalities or minor irregularities in bids received.”  Bids will be available 
for inspection by the public after the award has been completed. 

 
4.1.1 Ties.  In the case of bids, the award shall be decided by “drawing lots or 

other random means of selection.” 
 

4.2 Responsive Evaluation.  After the public opening the “hard copy” bid submittals 
received will be evaluated in private for responsiveness (i.e. meets the minimum of the 
requirements).  Firms not meeting the minimum that are deemed to be non-responsive will 
be notified of such in writing by the Agency in a timely manner (in any case, in no less than 
5 days after such determination is made). 

 
4.3 Responsible Evaluation.  The Agency will evaluate each bid submitted as to 
responsibility (e.g. a firm that is qualified, responsible and able to provide to the Agency 
the required services).  If the Agency ascertains that such firm has the required ability, 
capability, experience, knowledge, licensing, insurance and resources to provide the 
required services, the Agency may proceed with award as detailed herein.  If the Agency 
determines that such firm is deemed to be not responsible, such firm will be notified of such 
in writing by the Agency in a timely manner (in any case, in no less than 5 days after such 
determination is made); in such case the Agency may proceed with the noted Responsive 
and Responsible Evaluations with the next lowest bidder. 
 

4.3.1 Depending on the amount of the award, it is possible that the Agency may 
take such contract award to the Agency Board of Commissioners (BOC) for 
approval of the award prior to executing a contract with the apparent 
successful bidder. 

 
4.4 Restrictions.  Any and all persons having ownership interest in a bidder entity or 

familial (including in-laws) and/or employment relationships (past or current) with 
principals and/or employees of a bidder entity will be excluded from participation in 
the evaluation of the bid. 

 
5.0 CONTRACT AWARD. 
 

5.1 Contract Award Procedure.  If a contract is awarded pursuant to this IFB, the 
following detailed procedures will be followed: 

 
5.1.1 By completing, executing and submitting a Bid, the “bidder is thereby 

agreeing to abide by all terms and conditions pertaining to this IFB as 
issued by the Agency. Accordingly, the Agency has no responsibility to 
conduct after the submittal deadline any negotiations pertaining to the 
contract clauses already published. 

   
5.2   Contract Conditions.  The following provisions are considered mandatory conditions 
of  any contract award made by the Agency pursuant to this IFB: 
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5.2.1 Contract Form.  The Agency will not execute a contract on the Contractor’s 

form—contracts will only be executed on the Agency form. However, the 
Agency will during the IFB process (prior to the posted question deadline) 
consider any contract clauses that the bidder wishes to include therein and 
submits in writing a request for the Agency to do so; but the failure of the 
Agency to include such clauses does not give the Contractor the right to 
refuse to execute the Agency’s contract form.  It is the responsibility of each 
prospective bidder to notify the Agency, in writing, prior to submitting a bid, 
of any contract clause that he/she is not willing to include in the final 
executed contract and abide by. The Agency will consider and respond to 
such written correspondence, and if the prospective bidder is not willing to 
abide by the Agency’s response (decision), then that prospective bidder shall 
be deemed ineligible to submit a bid. 

 
 

5.2.2  Assignment of Personnel.  The Agency shall retain the right to demand 
and receive a change in personnel assigned to the work if the Agency 
believes that such change is in the best interest of the Agency and the 
completion of the contracted work. 

 
5.2.3 Unauthorized Sub-Contracting Prohibited.  The Contractor shall not assign 

any right, nor delegate any duty for the work proposed pursuant to this IFB 
(including, but not limited to, selling or transferring the contract) without the 
prior written consent of the CO.  Any purported assignment of interest or 
delegation of duty, without the prior written consent of the CO shall be void 
and may result in the cancellation of the contract with the Agency, or may 
result in the full or partial forfeiture of funds paid to the Contractor as a 
result of the proposed contract; either as determined by the CO. 

 
5.3 Contract Period.  The executed contract will be in place for the period of 150 

consecutive days from the date of the Notice to Proceed (though some stated 
provisions will extend through the noted warranty period). 

 
5.4 Licensing and Insurance Requirements.  Prior to award (but not as a part of the  bid 

submission) the Contractor will be required to provide: 
 
5.4.1 Workers Compensation Insurance.  An original certificate evidencing the 

bidder’s current industrial (worker’s compensation) insurance carrier and 
coverage amount; 

 
5.4.2 General Liability Insurance.  An original certificate evidencing General 

Liability coverage, naming the Agency as an additional insured, together with 
the appropriate endorsement to said policy reflecting the addition of the 
Agency as an additional insured under said policy (minimum of $1,000,000 
each occurrence, general aggregate minimum limit of $1,000,000, together 
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with damage to premises and fire damage of $50,000 and medical expenses 
any one person of $5,000), with a deductible of not greater than $5,000; 

 
5.4.3 Automobile Insurance.  An original certificate showing the bidder’s 

automobile insurance coverage in a combined single limit of $1,000,000.  
For every vehicle utilized during the term of this program, when not 
owned by the entity, each vehicle must have evidence of automobile 
insurance coverage with limits of no less than $100,000/$300,000 and 
medical pay of $5,000. 

 
5.4.4 City/County/State Business License.  If applicable, a copy of the bidder’s 

business license allowing that entity to provide such services within the 
County of Nueces (and/or, if applicable, any city jurisdiction therein in 
which work will be performed), and/or the State of Texas. 

  
 

5.5 Contract Service Standards.  All work performed pursuant to this IFB must conform 
and comply with all applicable local, state and federal codes, statutes, laws and 
regulations. 

 
5.6 Prompt Return of Contract Documents.  Any and all documents required to 

complete the contract, including contract signature by the successful bidders, shall 
be provided to the Agency within 10 work days of notification by the Agency. 

 
6. Contractor Experience Form: 

 
6.1    Complete the attached Contractor Experience Form and return with your bid      

submission. Bidders may use their own form, but must use the format 
provided. Failure to provide this form with your bid, may result in a 
determination of not being responsible to complete the project as specified.  

 
 

7. Forms Included by Reference: 
 
7.1     The following forms are included and have full force and effect on the procurement 

action including subsequent contract. Contractors are responsible for viewing the 
forms and being familiar with the terms and conditions. Where indicated, forms 
need to be completed and returned with the Bid submission.  
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Form of Bid 
 
General Information Questionnaire 
Need to be completed and returned with Bid submission 
 
Statement of Work-Exhibit A 
Wiggins Homes – Dumpster Enclosures 
 
Statement of Work-Exhibit B 
La Armada I – Trash Container Placement and Pavement Improvement 
 
Statement of Work-Exhibit C 
La Armada III – Trash Enclosures/ Containers and Concrete Pavement 
 
Statement of Work-Exhibit D 
Clairelaine -Trash Container Locations and Improvements – Various Locations 
 
Statement of Work-Exhibit E 
Navarro, Clairelaine, Parkway #1 and Parkway #2 – Sidewalk Improvements 
 
Contractor Experience Form 
Need to be completed and returned with Bid submission 
 
HUD-5370 General Conditions for Construction Contracts 
Note: Owner will insert $250.00/Day for Liquid Damages in Paragraph 33(a)  
 
AIA Document G702, Application for Payment 
 
AIA Document G703, Continuation Sheet 
 
HUD-51000 Schedule of Amounts of Contract Payments 
 
HUD-51001 Periodic Estimate for Partial Payment 
 
HUD-51002 Schedule of Change Order 
 
HUD-5372 Construction Progress Schedule      
 
HU-92554M Supplementary Conditions to the Construction Contract 
 
Affidavit of Release of Lien 
 
Certificate and Release 
 
Site Plans 
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FORM OF BID 

 

Invitation for Bid (IFB) 20015 
 
To: Corpus Christi Housing Authority & Affiliates  
      3701 Ayers 
      Corpus Christi, TX 78415 
 
Gentlemen: 
 

1. The undersigned is familiar with local conditions affecting the cost of the work, and with the 
Specifications and Drawings, and Contract provisions as prepared by Corpus Christi Housing 
Authority hereby proposes to furnish all labor, materials, equipment, machinery, permits and 
services including utility and transportation services required to complete the Dumpster 
Enclosures and Sidewalk Improvements- Various Locations all in accordance 
therewith, for the sum of:  

 
Total Firm Fixed Price:   
 

Property Firm Fixed Price 
Wiggins Homes – Dumpster Enclosures 
   
La Armada I- Trash Containers Placement and 
Pavement Improvement   
La Armada II – Trash Enclosure/Container and 
Concrete Pavement  
Clairelaine Trash Container Locations and 
Improvements – Various Locations  
Navarro, Clairelaine, Parkway #1 & #2 – Sidewalk 
Improvements  
 
 
____________________________________________________________Dollars  

 
 
 ($_____________________________________) 
 
 
The Total Base Bid with the project to be completed within 150 consecutive days from the date 
of the Notice to Proceed for all work indicated in the plans and specifications. 
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Payment will be based on the percentage of work complete during a one-month period. 
A ten percent (10%) retainage will be held on each payment request. A separate payment for 
the retainage will be required at the completion of the project. 
 

 
1. In submitting this bid, it is understood that the right is served by the Corpus Christi Housing 

Authority & Affiliates to reject any and all bids. Upon written notice of acceptance, the 
undersigned agrees to execute and deliver a contract in the prescribed form and furnish 
the required bond within (10) days after the contract is presented to him for signature. 

 
2.  

 
 

Note: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001. 
 
 
 
______________________________________________ 
           Company Name 
 
 
 
_____________________________________________ 
Authorized Representative: 
 
 
 
_________________________________________   _______________________________ 
                   (Print Name)                      (Title) 
 
 
By: ______________________________________ 
                          (Signature)  
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General Information Questionnaire  
 

1. Name of Firm: __________________________________________________ 

Address of Principle Office: ______________________________________________ 

 Phone:  ___________________    Fax:__________________ 

Form of Business Organization: ___________________________________________ 

Responsible Contact Personnel: 

Name___________________ Cell #__________________ E-mail_________________ 

Name___________________ Cell #__________________ E-mail_________________ 

Name___________________ Cell #__________________ E-mail_________________ 

2. How many years has your organization been in business in its current capacity? 
 
3. How many years has your organization been in business under its present name? 
 
4. Under what other or former names has your organization operated? 
 
5. Claims and suits (If the answer to any of the questions below is yes, please attach details). 
 

5.1 Has your organization ever failed to complete any work awarded to it? 
 

5.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding 
against your organization or its officers? 

 
5.3 Has your organization filed any lawsuits or requested arbitration or mediation with regard 

to construction contracts within the last fifteen years? 
 

6. Within the last fifteen years, has any officer or principal of your organization ever been an officer 
or principal of another organization when it failed to complete a construction contract? (If the 
answer is yes, please attach details.) 
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Exhibit A 

 
Wiggins Homes – Dumpster Enclosures 

 
Scope of Work: 
 
 Wiggins Homes Project is located at 2320 Bufford Street, Corpus Christi, TX 78405. The 
existing enclosed dumpsters are located along concrete service drives within the bordered 
street area. 
 

1. The eight (8) existing enclosed trash containers shall have existing boarded 
locations removed and replaced with new material. 

 
2. The existing eight (8) dumpster enclosure types consist of irregular board types 

nailed onto 2- 2x4 horizontal boards secured to 3” diameter posts, approx. 8 feet 
apart, and placed into concrete header as border for concrete foundation with 1x6 
dog eared pickets, 4’ to 6’ high, providing enclosure.  Metal angle brace, 3” x 3”, 
caps top of 3” diameter posts to stiffen top outline of enclosure. 

 
3. The pickets and boards shall be removed along with loop hangers holding 

supporting fencing board material. 
 

4. Use existing 3” diameter supports with 3” x 3” angle top cap to maintain straight 
edge placement of new 1 x 6 dog-eared cedar fence pickets applied to treated 2 x 
4 strapped to top metal cap angle brace by placing drilled galvanized metal tapping 
screws, 2” long x ¼” with nut and washer, recessed into 4” side of wood support 
every 2 foot apart for placing 1 x 6  pickets every 3/8” apart.   

 
5. Place bottom 2 x 4 treated board on top of concrete header, drill through 2” 

section of bottom brace into each 3” diameter post placing galvanized 3/8”x 5” or 
approved screw with lock washer and nut.  

 
6. In between pipe spacing, place galvanized angle braces, 3” x 3”, every 2 foot apart 

with drilled 1”long concrete screw ¼” size/header or approved concrete nail, and 
¼”x1” galv. nail into 2x4 brace board.   

 
7. As top and bottom wood braces are complete, place center treated 2 x 4 brace 

with galvanized screw through 1 ½”brace thickness and 3”diameter metal posts.  
As 2x4 brace boards are in place, apply 1 x 6 pickets every 3/8” apart with 2- 1 ¼” 
galv. #6 nails on bottom, 2 on top brace, and 2 on center pickets. 

 
8. Eight (8) existing enclosed trash containers exit along the service drives, and are 

required to have existing boarded locations removed and replaced with new 
materials 
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9. All debris shall be removed from the project. 

 
10. Upon completion of each enclosure, “Ready Seal Natural Cedar,” shall be sprayed 

on both sides of braces and pickets. 
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Exhibit B 

 
La Armada I Trash Container Placement and Pavement Improvement 

 
Scope of Work: 
 
The La Armada I Project is located at 1455 Southgate Drive, Corpus Christi, TX 78415.Two 
locations are proposed for improvement and as provided by enlarged drawings. (1) Trash 
Container, is located at Roosevelt and Blanco Service Drives, and (3) Trash Container, is 
located at Rojo and Painter Streets, as marked on site drawing. 

 
 

1. The dumpster (1) site at Roosevelt and Blanco is already constructed with a ramp, 
5.5 foot x 10 foot, with control joint connecting 10’ x 10’ x .5’ pad ground level from 
asphalt pavement at 6” curb height.  Due to existing pavement not being suited for 
heavy truckloads, such as dumpster trucks, concrete pavement shall be required to 
carry heavy loading and unloading weight. Adjoining and existing Blanco service drive 
is made of reinforced concrete and is suited for extending #4 dowels every 2 foot 
apart with ½” plastic sleeves on concrete receiving along expansion joint.  Area of 
proposed concrete pavement is approx.. 300 sq. feet as outlined by plan.  All 
pavement area to be saw cut and excavated by 10”, compacting subgrade, applying 
low PI caliche base at 4” standard compaction, placing #4 steel at 12”each way on 
tensile side of 6” thick 3000 psi concrete using 1” aggregate, and matching grade of 
existing roadways.  Allow no less than 28 days curing time and not to exceed 5” 
slump.  Upon removal of forms, clean site, and use type D hot mix to seal difference 
in matching asphalt grade with concrete pavement. 

 
 
 

2. The dumpster (3) site at Rojo and Painter is also constructed with a ramp and a pad 
similar to A., with exception to needing and requiring a control joint.  The streets, 
Rojo and Painter, are built for a standard  heavy traffic as equal to Southgate with 
trash enclosures.  The 10’x10’ concrete pad, as prepared by others, is proposed to be 
constructed of 6’cinder block wall on 3 sides and plaster finish for appearance as 
adjoining Corban trash enclosure.  An 18” deep x 12” wide concrete border with 
6”high x 12” wide header with 1” bevel is proposed to join existing 6” thick slab with 
#5 dowels drilled 1 foot horizontal into neutral axis every 2 foot apart/3 sides.  The 
trenched footing is to be undercut by 12” under existing slab prior to placing #3 
ribbed steel reinforcing truss, 9”wide x  15”deep, with #4 tied at each corner.  Place 
reinforcing truss on 1 ½” chairs.   No door enclosures/entry compared to the Corban 
trash enclosure.   All CMU block to receive cement concrete/cell with #5 vertical 
steel every 3 foot apart.  As walls are in place, plaster finish appearance as equal to 
adjoining trash enclosure.   Monolithic concrete placement, 3000 psi, 1” aggregate, 
5” slump are required allowing 7 to 28 days curing time. 
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Exhibit C 

 
La Armada III Trash Enclosure/Containers and Concrete Pavement 

 
Scope of Work: 
 
The La Armada III Project is located at 1404 Tompkins, Corpus Christi, TX 78404.The trash 
enclosure for 2 unit containers, as outlined by site plan, is to be located at end of Tompkins 
Street.  The proposed layout by size, 10 foot wide x 20 foot long x 6 foot high, has asphalt 
pavement damage and requires additional 10 foot x 20 foot x .5 foot concrete pavement 
section placed to carry the heavy trash truck loading effect. 
 

 
1. The location, as outlined by enlarged plan view exhibits layout of container 4 foot 

from each cyclone fence with a slight angle tilt by 7 feet from the opposite corner of 
20-foot dimension. 

 
2. The proposed layout requires approved area, approx. 400 sq. feet, to have pavement 

saw cut prior to excavation.  
 

3. One-half of work area to be safety flagged to Fig Street to eliminate vehicles from 
parking in work area.   

 
4. Trash pickup from opposite side. 

 
5. Remove asphalt pavement 2” deep, and trench 12” below surface 12” wide preparing 

beam sections/10’x20’ sides with 12” wide center beam.   
 

6. Compact caliche base per 95 standard.  Place forms, as approved by CFP inspection, 
allowing 4” concrete surface finish at ¼” slope from back to front.   

 
7. Place #4 ribbed steel in beams with #3 stirrups tied every 2’ apart, 8” wide x 12” 

high with #4 at each corner.  Allow beam joist to be no less than 1 ½” from cut sides 
and bottom.   

 
8. Place #4 – 12” each way for matt with chairs supporting steel.  Tie 3’x3’per #5 corner 

steel to all corners.   
 

9. All concrete to be 3000 psi using 1” aggregate and tested for 5” slump.  
 

10. Allow #5 ribbed bars to be extended from beam trusses to fit on top of 8”x 12” wide 
slab beam with 9 courses of CMU block with finished “U” block/9th course, approx.. 6 
foot high and every 3’ apart with #5 bars with cement mix on all sides except front 
which will receive #4 dowels every 2 foot apart 1 foot into 6”slab thickness/center, 
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and exposed 1’ with plastic sleeves prior to constructing 6” thick 3000 psi concrete 
pavement, 10’x20’.   

 
11. During excavation, trench pavement beams 12” wide, including center beam, 6” 

deep.  Pavement to match container slab grade and drop in 10 feet to existing 
asphalt pavement grade.   

 
12. Clean site and patch with asphalt adjoining concrete sides. 

 
13. Placement of CMU blocks to fit with #5 steel to be laid in level courses with “U” 

block on top and steel #4 bar with cement finish rounded on top.  As CMU block has 
had time to finish curing in 7 days, Stucco is to be applied as exterior light gray finish 
over rough finish.  Clean all work areas.  Paint over all parking lines on same side as 
finish trash enclosure, and eliminate parking along the north side. 
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Exhibit D 
 

Clairelaine Trash Container Locations and Improvements – Various Locations 
   

Scope of Work: 
 
The Clairelaine Housing Authority property is located at 1410 Arlington, Corpus Christi, TX 
78415. A “Site Plan” is available outlining the various trash unit locations.        
  

1. One of the trash units, #3, is to be removed and replaced with new structure. The 
existing dumpster, #3 , site along alley near Office requires existing dumpster site, as 
outlined by enlarged site plan, to relocate dumpster unit to allow for site to be 
cleared of debris and hauled away from site to renovate new structure as outlined by 
drawing.  The site to be excavate by required depth as shown in drawing section 
details a. and b., trenched per outline of proposed perimeter and cross beam, 1’ 
wide x .50’ deeper then subgrade (12” below proposed top of slab), compact 
subgrade to 95 standard, apply compacted 6”select sand (not to exceed 25% clay), 
clean beam sections,  place forms drill/place 6”-#5 bar into existing curb 2’ apart 
with 12” exposed sleeve section and 2- #4 bars/detail of footing with #4 foundation 
matt 12” each way.  All concrete to be 3000 psi, 1” aggregate, 5” slump, graded 
¼”/1’ slope, and medium broom finish.  Repair adjoining broken concrete walk, 
clean and patch/level and seal. 

 
2. Two of the trash units, #1 & #2, are to be moved from an adjoin parking lot to the 

rear of the lot, and built into a double unit trash enclosure. The two existing 
dumpsters, #1 & #2, are located along alleyway towards Tarlton Street.  The new 
dumpster site Is adjoining concrete paved parking lot planned to be constructed into 
10’ wide x  20’ long foundation to support 2 relocated trash units.  Concrete Parking 
lot drive, 20 foot wide, is arched and bordered by 4” header curb, required to be 
removed by 20 foot, to extend drive by approx.. 6.5 feet,  pass removed walk edge, 
excavated and removed of debris 12” deep, from pavement surface compacted as 4” 
subgrade with ” less than 16 Plastic Index” caliche for 8” compacted base at ¼”/1’ 
slope, allowing for 6” thick concrete grade to slope with existing pavement of new 
10’ x 20’ trash unit foundation slab with 18” footing-slab-header and center 12” wide 
x 6” deep beam support. 
Excavate, trench and form footing, which is 6” below subgrade and 12” from 
foundation surface allowing 6” to header top.  Place 6” compacted select sand base 
with small amount of clay to trench perimeter and center 12” wide beams.  Place 2x 
forms for laying monolithic foundation with footings, 6” pad with 6”x12” headers 
along sides and back of new foundation pad.  Steel/pad to be #4 – 12” each way with 
#3 stirrups every 2’ apart supporting #4 ribbed bar per each corner of 9” wide/12” 
beam trench x 21”/perimeter sides and rear footing=base-concrete-header steel, and 
#3 stirrups 9” wide using #4 ribbed bar per each corner for entry  and center beam 
with supporting 1 ½” chairs.  Concrete, 3000 psi, 1” aggregate, 5” slump or approved 
equal, to be placed monolithic with medium broom finish.  Place #5 ribbed bar, 3’ 
apart, along 3 sides of header to allow for standard CMU block to be place 9 courses 
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for 6’ height with “U” block as top course.  Fill each CMU cell with #5 cell with 
cement mix along with U block rounded on top course.  Allow 7 days curing prior to 
applying 2 course stucco finish light gray in appearance.  Place ½” control joint 
between drive connection with foundation and apply grout finish to saw cut header 
curbs.  Clean and patch any deficient areas of concrete. 
 

 
 

3. Two of the trash units, #7 and #8 require structural upgrade/enclosure of sites. South 
of Arlington Drive is drive consisting two additional units, #7 and #8, that are 
restructured with new double trash unit foundation, 10’ x 20’, wall enclosures per 
sides and rear wall.  Main drive at Arlington/ end of existing concrete parking lot is 
trash Unit.  .  Saw cut 20’ across drive from one – 2’ curb lip to the next 2’ curb lip, 
and  saw cut along curb lips, 10’ ,and remove concrete debris.  Excavate 4” per new 
foundation, place 3” elect sand cushion, and trench 12” wide x 6” deep perimeter 
beams including center beam.  Place forms around foundation to allow for 6” 
slab/1/4”per foot slops with 6” header x12 wide for 2 sides and rear.  Allow entry to 
have #4 dowel with exposed sleeves placed 2’apart along existing drive edge with 
redwood expansion joint using SL1 seal with slight ramp to connect with existing 
concrete drive.  All beam sections to have 1 ½” space around 9”x9” truss using #3 
stirrups every 2’ apart with #4 ribbed bar at each corner location, and extended truss 
6”additionally  with #3 stirrups and 2 -#4  bars  1 ½” space from formed header top 
around 2 sides and rear.  Place 2 – 4’exposed 4” dia. steel bollards 7’ from each side 
and 3’ from rear with cement embedded 2’ deep surrounded by 1’dia. concrete. Lay 
foundation monolithically with 3000 psi concrete, 1” aggregate, 5” slump, and 
medium broom finish. 
 

Use #5 ribbed bars every 3’ apart for CMU block support 6’ height.  Last course is 
“U” block with #4 bar tied to vertical #5 using cement mix with steel to each cell and 
mounted “U” block.  Allow 10 day curing time and finish exterior wall with rough and 
finish course light gray stucco. Prime and Paint bollards traffic oil base yellow and 
place 2 small trash units.  Note overhead line above.  Twenty-eight days final curing 
time, and clean all work areas. 
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Exhibit E 
 

Navarro, Clairelaine, Parkway #1 and Parkway #2 –Sidewalk Improvements 
 

Scope of Work: 
 
The proposed sidewalk improvements are located within Navarro Apartments, 180 19th 
Street; Clairelaine Gardens Apartments, 1410 Arlington; Parkway I, 3900 Ramsey; and 
Parkway II, 2614 Houston Street, Corpus Christi, Texas.  Existing sidewalks are of different 
sizes per each project location, each built during different times, and some walks adjoining 
curbs next to pavement including handicap ramps.   

 
1. Navarro Apartments consisting of 5,188 sq. feet of damaged walks, 3’ to 4’ wide, 

separated from curbs by ground space, and mostly used for walking traffic to and 
from apartment buildings. The sidewalk improvements include removal and 
replacement. 
 

2. Clairelaine Garden Apartments consisting of 5,451 total sq. feet, with a breakdown 
of 4,463 sq. feet of 3’ walks, 2005 sq. feet of walks adjoining curbs, and 954 sq. feet 
of damaged walks to remove and dispose only. The sidewalk improvements include 
removal and replacement. 
 

3. Parkway #1 at the corner of Houston and Ramsey Street with a total of 1060 sq. feet 
of damage walk to remove and replace. The sidewalk improvements include removal 
and replacement. 

 
4. Parkway #2 along Ramsey Street has a subtotal of 1211 square feet of regular walks 

and a subtotal of 276 square feet of walk attached to curbs adjoining concrete 
parking lots for a total of 1487 sq. feet. The sidewalk improvements include removal 
and replacement. 

 
5. Proposed damaged concrete sections per walks are to be saw cut as shown by 

approx. layout/site plan, break existing concrete and remove debris/site removal, 
form new concrete sections for repair, place approx..2” select sand cushion per 12 PI 
( plastic index), apply 3- #4 dowels 6” into existing concrete with *1x4 redwood/ 
joint leaving 12” exposed steel with sleeve for new concrete movement,  place  4x4 
steel galvanized matt reinforcement,  lay 3000 psi concrete, 1” aggregate, 5” slump, 
medium broom finish upon completion. 

 
6. As concrete become plastic in appearance, tool control joint.  Initial curing time 3 

days, and final 28 days.   
 

7. Hone stone can be used if damage occurs during curing, but requiring moisture for 
finish broom appearance.   
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8. Transporting and/or moving debris or concrete removal and replacement is limited to 
light weight machinery and trucks to avoid damage to remaining walks, landscape, 
drainage and/or utilities. 

 
9. All damage by Contractor becomes responsibility of Contractor to correct 

damage/repair. 
 

10. Expansion joints every 40’ apart or as needed. Substitute “control joint” as needed. 
Place control joint in lieu of “expansion joint. 
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Dumpster Enclosures and Sidewalk Improvements - Various Locations 
 

Contractor Experience Form 
 

List all projects, completed or ongoing, within the last 5 years, of similar size, type and 
complexity to this project where your company was the prime contractor. Projects must 
be listed in chronological order with most recent at top. Bidder must use the 
following sample format: 

 
Project Name, Description & 

Location 
Contact  

Name/Phone 
Number/Email 

Contract 
Amount 

Completion Date or 
Percent Complete 

Dumpster Enclosures and  Sidewalk 
Improvements 

ABC Housing Authority 
Somewhere, USA 

 

Name 
Phone 
Email 

 
$200,000 

 
January 31, 2018 or  
 
             80% 
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